1. THIS CONTRACT IS A RATED RATING PAGE OF PAGES
SOLICITATION, OFFER AND AWARD ORDER UNDER DPAS (15 CRF 700) 1 | 43
2. CONTRACT NO. 3. SOLICITATION NUMBER 4. SOLICITATION TYPE 5. DATE ISSUED 6. REQUISITION/PURCHASE NUMBER
DTRT57- 05- R- 20120 | ISEALED BID (IFB) 09/ 01/ 2005
XINEGOTIATED BID (RFP)
7.1SSUED BY CODE |DTS- 852 8. ADDRESS OFFER TO (If other than Item 7)

USDOT/ RI TA/ Vol pe Center

Acqui sition Managenent Division
55 Br oadway

Canbri dge MA 02142

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

SOLICITATION
9. Sealed offers in original and copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if hand carried, in the
depository located in SEE BL(X:K #7 until 1200 ET local time 09/ 06/ 2005
(Hour) (Date)
CAUTION: LATE Submissions, Modifications and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subiect to all terms and conditions contained in this solicitation.
10. FOR A. NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAIL ADDRESS
INFORMATION ’ AREA CODE NUMBER EXT. r aymondm@ol pe. dot . gov
CALL M chael , Raynond 617 494- 2313
11. TABLE OF CONTENTS
(X) | SEC. | DESCRIPTION | PAGE(S) (X) | SEC. | DESCRIPTION | PAGE(S)
PART | - THE SCHEDULE PART Il - CONTRACT CLAUSES
[l A | SOLICITATION/CONTRACT FORM [X | | | CONTRACT CLAUSES | 28
X B SUPPLIES OR SERVICES AND PRICE/COST 3 PART Il - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
X C DESCRIPTION/SPECS./WORK STATEMENT 5 X | J | LIST OF ATTACHMENTS | 33
X D PACKAGING AND MARKING 9 PART IV - REPRESENTATIONS AND INSTRUCTIONS
X E INSPECTION AND ACCEPTANCE 10 X K REPRESENTATIONS, CERTIFICATIONS AND 34
X DELIVERIES OR PERFORMANCE 11 OTHER STATEMENTS OF OFFERORS
X G CONTRACT ADMINISTRATION DATA 17 X L INSTR., CONDS., AND NOTICES TO OFFERORS 35
X H SPECIAL CONTRACT REQUIREMENTS 22 X M EVALUATION FACTORS FOR AWARD 37

OFFER (Must be fully completed bv offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within calendar days (60 calendar days unless a different period is inserted
by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the

designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS (%) 20 CALENDAR DAYS (%) 30 CALENDAR DAYS (%) CALENDAR DAYS (%)
(See Section |, Clause No. 52-232-8)

14. ACKNOWLEDGEMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE

(The offeror acknowledges receipt of
amendments to the SOLICITATION for offerors

and related documents numbered and dated):

15A. NAME 116. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
AND CODE(112073119 FACILITY (Type or print)
ADDRESS . .
OF FI i ght Safety Technol ogi es, Inc.

oFFErRorR 28 | Cottrell Street
Mystic CT 06355

15B. TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE
AREA CODE  |NUMBER EXT. [ IS DIFFERENT FROM ABOVE - ENTER
860 447-9099 SUCH ADDRESS IN SCHEDULE.
AWARD (To be completed by government)
19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION
22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified)
[J10u.s.c. 2304 (c) y  [Tatus.c.253 () ( )
24. ADMINISTERED BY (If other than Item 7) CODE 25. PAYMENT WILL BE MADE BY CODE |
26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNITED STATES OF AMERICA 28. AWARD DATE

(Signature of Contracting Officer)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 33 (Rev. 9-97)
Previous edition is unusable Prescribed by GSA - FAR (48 CFR) 53.214(c)



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET TRIST. 05. R 20120 i | 4

NAME OF OFFEROR OR CONTRACTOR

Fl i ght Safety Technol ogi es, |nc.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A (B) (9 |(D (B) (F)

Peri od of Performance: 09/30/2005 to 09/28/2010

OPTIONAL FORM 336 (4-86)

NSN 7540-01-152-8067
Sponsored by GSA
FAR (48 CFR) 53.110



DTRTS57-05-R-20120

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 CONTRACT TYPE

A. This is an indefinite delivery/indefinite quantity (IDIQ) task order contract, with cost-plus-fixed-fee provisions.
Requirements will be placed under this contract through the issuance of task orders on a completion form basis

B. Individual cost-plus-fixed-fee task orders will be issued on a completion type basis pursuant to FAR 16.306 (d)
(1) whenever possible. If a completion type task order is not appropriate, a term type task order may be issued,
pursuant to FAR 16.306(d) (2).

C. The services and material to be ordered hereunder shall be reimbursed in accordance with the provisions of the
clauses herein entitled, Allowable Cost and Payment (FAR 52.216-7) and Fixed Fee (FAR 52.216-8), the terms of
which are construed to apply, on an individual basis, to each task order issued. For the purpose of establishing the
fixed fee for each task order issued under this contract, refer to the clause in Section G.5 entitled, Payment of Fee —
IDIQ.

B.2 CONTRACT LIMITATIONS

B.2.A Maximum Contract Value

The value of all task orders placed under this contract shall not exceed (Fill in Time of Award).

B.2.B. Minimum Guarantee

The minimum guarantee is at least $2,500.00 worth of task orders to be issued under this contract. The minimum
guarantee amount will be satisfied by the issuance of the first task order under this contract done concurrently with
the contract award.

B.2.C Availability of Funds

Please note that the award of the contract is subject to FAR 52.232-18, entitled “Availability of Funds”. The text of
the clause is as follows:

“Funds are not presently available for this Contract. The Government’s obligation under this contract is
contingent upon the availability of appropriated funds from which payment for contract purposes can be
made. No legal liability on the part of the Government for any payment may arise until funds are made
available to the Contracting Officer for this contract and until the Contractor receives notice of such
availability, to be confirmed in writing by the Contracting Officer.”

B.3 CONTRACT SCOPE (MAY 1999)

The Contractor, acting as an independent contractor and not as an agent of the Government, shall furnish all
personnel, facilities, support, and management necessary to provide the services required under this contract and its
subsidiary task orders. The scope of this effort is defined in the Statement of Work (SOW). Specific requirements
will be stated in individual task orders.

B4 SERVICES AND PRICES

UNIT UNIT ESTIMATED
ESTIMATED FIXED COST PLUS
CLIN SUPPLIES/SERVICES QTY COST FEE FIXED FEE
0001 Task 1 Denver 2005 Data
Analysis & Report 1
0002 Task 2 System Expansion
to 32 Beams 1
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0003

0004

0005

0006

0007

0008

0009

Task 3 System Software Upgrade
Task 4 Technical Risk Mitigation
Task 5 Billboard Configuration

Task 6 RIV Noise
Reduction

Task 7 WVNS ConOps

Task 8 Field Test
Preparation

Task 9 Program Management

TOTAL ( 0001-0009)
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 Background

National Aeronautics and Space Administration (NASA) and the Federal Aviation Administration (FAA) have
jointly prepared a Wake Turbulence Research Management Plan (WTRMP), which has been discussed extensively
with non-governmental stakeholder organizations (commercial air carriers, aircraft manufacturers, pilot unions and
controller unions). This plan is comprised of FAA-led near-term wake-vortex-mitigation procedural changes
(primarily for closely spaced parallel runways), joint FAA/NASA mid-term procedural changes that incorporate new
weather collection/prediction technologies, and long-range active wake prediction solutions led by NASA. The
objective of this research is to reduce the current wake turbulence (WT) separation requirements without
compromising safety. NASA seeks to accomplish this by developing a system to inform controllers when new,
reduced separation standards could not be used safely and current, larger separation distances would be employed.
This system would provide for weather and wake vortex monitoring, analysis, and prediction. It would include a
controller display indicating safe separation intervals for the operative weather conditions. The ultimate success of
the NASA elements of the WTRMP will only occur upon FAA acceptance of these new systems/procedures into the
National Airspace System (NAS) based on a finding that they are safe and effective.

The purpose of this Statement of Work (SOW) is to record the agreements between NASA’s Langley Research
Center (LaRC) and the U.S. Department of Transportation (DOT) Volpe National Transportation Systems Center
(Volpe Center). The tasks to be accomplished by the Volpe Center will support NASA LaRC’s development of a
system concept and operational capability for a wake vortex advisory system (WVAS) at airports to improve airport
safety and capacity. Specifically, this work seeks to develop a wake sensor based on wake acoustic emissions that
employs an array of laser beams — termed the SOCRATES' concept.

C.2 Scope

Under this Agreement, the Contractor shall support the Government in following areas:

e Expand and enhance the previously developed SOCRATES sensor by increasing the number of beams and
the sensitivity of individual beams;

e Prepare for a test to determine its capability as an airport operational wake turbulence sensor;

e Expand and build on prior work on Theory and Modeling of the formation and behavior of wake turbulence
acoustic emanations;

e Continue the development of a Concept of Operations for a wake vortex advisory system;

e  Conduct activities needed for an anticipated test of the prototype SOCRATES system at Denver
International Airport during the summer of 2005 and 2006.

The services include some, but not all efforts required for development of a wake turbulence advisory system,
associated field logistics, test plan development, conduct of field testing, reporting on the effectiveness of the wake
turbulence advisory system and integration within the airport environment.

C.3 Objective

The objective of this work is the development and testing of a prototype laser-acoustic wake vortex detection and
tracking system with potential applicability within an operational airport environment. Airport capacity is
dependent upon numerous factors, including weather, airport configuration, aircraft types and the wake vortex
spacing requirements. With the modernization of the NAS, which includes improved weather sensors and the
exchange of aircraft data, new sensors and data will assist with the improvement of airport capacity. However, wake
vortices and the present conservative spacing requirements can limit the improvements in NAS capacity. An
important potential NAS improvement is an adaptive aircraft separation system for takeoffs and landings that
requires the ability to localize and track wakes in both lateral and vertical position, so that the determination can be
made whether a wake is or will be in a specific airspace volume of significance to other aircraft. Development of a
laser-acoustic wake vortex sensor has the potential to provide NAS users with the benefits of new procedures to

"SOCRATES: Sensor for Optically Characterizing Remote Turbulence Emanating Sound
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improve airport capacity without compromising safety.
C.4 Tasks
Task 1: Denver 2005 Data Analysis and Report

The Contractor shall perform a detailed analysis of the data recorded during the September 2005 field test of the 16-
beam SOCRATES™ sensor at Denver International Airport, including additional off-line analyses suggested by the
“quick-look” test results and data from environmental, acoustic, or other wake-tracking sensors operated by the
Government or other contractors. The Contractor shall document the analysis results in a Test Report that includes,
where possible, comparisons to data recorded from other sensors, as well as recommendations for relating
SOCRATES™ sensor data to vortex behavior predictions from NASA’s Aircraft Vortex Spacing System (AVOSS)
algorithms.

Task 2: System Expansion to 32 Beams

The Contractor shall complete the expansion of the current 16-beam SOCRATES™ prototype sensor to a 32-beam
system. The Contractor shall further enhance the SOCRATES™ sensor capabilities to detect and, to the extent
possible, classify and localize wake vortices both in and out of ground effect and, in particular, in the landing
approach corridor. The Contractor shall provide documentation on all enhancements to the SOCRATES™ sensor.
As part of the development effort, the Contractor shall prepare and present a Preliminary Design Review (PDR) and
Critical Design Review (CDR) for Government review and approval.

Task 3: System Software Upgrade

The Contractor shall design and implement capability improvements to the SOCRATES™ System Software as
required for the expansion of the sensor and for improvements in detection, classification and tracking of wake
vortices. Improvements shall include the use of focused array beamforming to estimate the position of wakes in the
approach volume of landing aircraft, as well as increases in processing speed and reliability. As part of the software
upgrade the Contractor shall prepare and present a Preliminary Design Review (PDR) and Critical Design Review
(CDR) for Government review and approval.

Task 4: Technical Risk Mitigation

The Contractor shall develop a candidate set of technical risk mitigation steps that address both the system hardware
and software elements. The Contractor shall consider, but not be limited to the following candidates: improved
laser and optical system performance, careful analysis and factory testing of the support structure that will be used in
the billboard array field test, and reduced receiver noise based on reduced-temperature electronics. The Contractor
shall present the candidate set to the Government for approval, and upon approval shall implement those found to
have the greatest benefit.

Task 5: Billboard Configuration

The Contractor shall design the components for a 32-beam laser-acoustic wake detection/tracking system based on
the SOCRATES™ concept. The system shall be capable of operation with the plane of the laser array oriented at or
near vertical relative to the ground, and capable of deployment off the runway centerline. The 32 beams shall be
capable of operation in a single, “focused” configuration, or with the beams “split” into two groups of 16, to provide
estimates of both range and angular position of the wake vortices. The system shall be designed to have the ability
to distinguish between relatively loud sound generated by approaching aircraft and the relatively weak acoustic
signal emanating from the wake.

Task 6: RIV Noise Reduction

The Contractor will pursue technical approaches to the suppression and mitigation of noise from both internal and
external sources, with particular emphasis on Refractive-Index Variability (RIV) noise — the effect of various-sized
volumes of air with varying temperature and humidity moving through the laser beams. This will include
refinement of methodologies for mounting laser projectors and reflecting mirrors and shielding the fiber optic
transmissions and internal system electronics from noise and vibration sources. The Contractor will conduct
experiments to quantify the gains available from this technology.

Task 7: WVAS ConOps

The Contractor shall continue refinement and expansion of the Government’s Phase 3 Concept of Operations
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(ConOps) addressing WakeVAS airport operations including a sensor based on the SOCRATES™ concept. The
ConOps shall relate requirements for weather and vortex behavior monitoring to take best advantage of information
provided by the SOCRATES™ sensor, and shall describe additional sensors, communications and display
subsystems that may be needed in an implementation of a WakeVAS. The Contractor will work closely with
Government and industry partners to design a WakeVAS emulation during the field test to be executed under future
Government sponsorship. The Contractor shall also support the Government in briefing airports and other
stakeholders on WakeVAS.

Task 8: Field Test Preparation

The Contractor shall prepare the system for deployment/testing at a site to be determined by the Government.
Contractor activities shall include: review of system design to determine fragile elements. Design/selection of
packing containers, arrangement for transportation, and interaction with Government personnel performing Task V3.

Task 9: Project Management

The Contractor shall provide monthly management status reports describing the previous month’s accomplishments
and next month’s activities. The Monthly Report shall also include a financial summary, which shall include last
month’s expenditures and next month’s anticipated expenditures. The financial summary shall also include a spend
plan indicating projected spending as a function of task and month. The Contractor’s financial progress will be
monitored against the spend plan. If the Contractor exceeds the spend plan, the Contractor shall proffer solutions to
reduce the cost to the cost submitted to the Government at the time of proposal.

The Contractor shall meet with the Government, at least every third month, to discuss status and progress of
technical activities and to engage in an interactive discussion of related technical activities with other participating
organizations.
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APPENDIX 1
WAKE TURBULENCE DEFINITIONS

In the course of discussing the various aspects of wake behavior both in ground effect and out of ground effect, a
number of terms have been used that have not been defined sufficiently to avoid confusion since there does not seem
to be universally accepted definitions of these terms. Also, since some of these terms are also used not only in
discussions and conversation relative to wake behavior but also in contract statements of work, it is essential that a
consistent set of definitions be used. In this volume, the terms Detection, Classification, Localization, Tracking, and
Characterization, as they apply to wake turbulence, will be defined.

The definitions of the terms that apply to this SOW are as follows:

1. Detection: The sensing of an atmospheric phenomenon during a given dynamic sensor search sequence
that was not there during the previous search sequence and persists for some number of subsequent sensor
sequences. For non-search sensors, static sensors, it may also be defined as the appearance of information
that is sustained signifying the existence of an atmospheric phenomenon. (Dp, Ds)

2. Classification: The unique identification of wake turbulence from the variety of possible atmospheric
phenomena. (Cy)

3. Localization: Identification of the position in space of the wake turbulence. This must further be clarified
as to whether it is a two or three-dimensional localization. (L,, L3)

4. Tracking: The localization of the wake turbulence as a function of time as determined by the sensor
search sequence rate. Tracking may also be interpreted as locking onto and following the wake in its
motion path. The former may be called passive tracking since it is really continuous localization. The
latter may be called active tracking and may require additional sensor system capabilities including active
position extrapolation through prediction. (Tp, Ty)

5. Characterization: Defining the state of the wake. Some of the properties of the state of the wake are
circulation and, perhaps, axial orientation. Additional properties, and this is not intended to be an all
inclusive listing of properties of interest, such as wake stability, turbulence, acoustics, and the velocity
profile may also, under some circumstances, be defined as part of characterization. (Cc, Co, Cs, Cr, Ca,

Cv)
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SECTION D - PACKAGING AND MARKING

D.1 MARKING (MAY 1999)

All items submitted to the Government shall be clearly marked as follows:

A.

NAME OF CONTRACTOR;

CONTRACT NUMBER;

TASK ORDER NUMBER; (If Applicable)

DESCRIPTION OF ITEMS CONTAINED THEREIN;

CONSIGNEE'S NAME AND ADDRESS; and

If applicable, packages containing software or other magnetic media shall be marked on external
containers with a notice reading substantially as follows: "CAUTION:

SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR
MAGNETIC FIELDS".

D.2 PACKAGING (MAY 1999)

The Contractor shall ensure that all items are preserved, packaged, packed, and marked in accordance with best
commercial practices to meet the packing requirements of the carrier and ensure safe delivery at destination
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 FAR 52.252-2 Clauses Incorporated by Reference. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address (es):

hitp.:.//www.dot.gov/ost/m60/tamtar
http://farsite. hill. af mil/vifr.htm
http://’www.arnet.gov/far

52.246.3 Inspection of Supplies — Cost Reimbursement MAY 2001
52.246-5 Inspection of Services — Cost Reimbursement APR 1984

E.2 GOVERNMENT REVIEW AND ACCEPTANCE (MAY 1999)

A. Technical inspection and acceptance of all work, performance, reports, and other deliverables under this contract
shall be performed at the location specified in an individual task order. The task order shall also designate the
individual responsible for inspection and acceptance, as well as the basis for acceptance. Task order deliverable
items Rejected shall be corrected in accordance with the applicable clauses.

B. Unless otherwise stated in the individual task order, the Government requires a period not to exceed thirty (30)
days after receipt of the final deliverable item(s) for inspection and acceptance or rejection. Final acceptance rests
with the Contracting Officer or designee.

10
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 FAR 52.252-2 Clauses Incorporated by Reference. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address (es):

hitp.:.//www.dot.gov/ost/m60/tamtar
http://farsite. hill. af mil/vifr.htm
http://’www.arnet.gov/far

52.242-15 Stop-Work Order. AUG 1989
52.242-15 Stop-Work Order — Alternate 1 APR 1984

F.2 CONTRACT PERIOD OF PERFORMANCE (MAY 2003)

The period of performance of the contract shall be five (5) years from the date the Contracting Officer signs the
contract award (effective date of the contract)

F.3 RIGHTS IN DATA (DEC 1998)

All data first produced in the performance of this contract, including software, shall be delivered with unlimited
Government rights, unless otherwise agreed to in writing by the Contracting Officer when granting permission to
establish claim to copyright as required by FAR 52.227-14(c).

F.4 TECHNICAL REPORTS --TASK ORDER CONTRACTS (SEP 1999)

Task orders that identify technical reports as a deliverable will culminate in one of two types: letter type or
technical. The letter type will be used primarily for smaller tasks such as data validation, field support, task
planning documents, literature searches, analysis plans, conference-planning documents, and schedules. A formal
technical report may be required for major tasks and may include earlier letter type reports as subsections. The task
order will specify the type of reports as well as the formatting and the number of copies required. The reports
submitted shall be subject to review and approval by the Volpe Center Contracting Officer's Technical
Representative (COTR) or Task Order COTR and, if necessary, will be modified and resubmitted. The Contractor
shall submit a final report incorporating the COTR’s comments on the draft final report. The number and delivery
schedule will be specified in each task order. Most final reports shall be submitted on disks and in hard copy in a
format specified in the task order.

F.5 DELIVERIES -- TASK ORDER CONTRACTS (DEC 1998)

Delivery of supplies, services, written documents, etc (including required formats and delivery locations) will be in
accordance with the task order requirements. All correspondence and reports related to each task order shall be
delivered to the cognizant Contracting Officer and/or designated Contracting Officer’s Technical Representative
(COTR) as specified in the task order.

F.6 PLACE OF CONTRACT PERFORMANCE -- OTHER THAN ON-SITE CONTRACTS (MAY 1999)

Performance in or use of Government facilities by the Contractor is not authorized under this contract without the
prior approval of the Contracting Officer. This approval will be in the form of a modification to the contract or task.

F.7 MEETINGS AND ORAL PRESENTATIONS (DEC 1998)

The Contractor shall meet with the Volpe Center Contracting Officer's Technical Representative (COTR) at regular
intervals to discuss the status of the work and make oral presentations. In addition, the Contractor shall meet with
the COTR and other personnel engaged in the program at a location to be established by the COTR to discuss
critical areas revealed by the contractor's work

11
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F.8 DOCUMENTATION OF COMPUTER PROGRAMS (MAR 2005)

The Contractor shall fully document all computer programs under its purview and, in so doing, comply with documentation
standards such as the traditional MIL-STD-498 or the more current standard, IEEE/EIA 12207. Unless otherwise
specifically agreed to by the Contracting Officer in writing, the Contractor shall deliver the computer program source and
object code accompanied by the appropriate support documentation. See System Documentation in Section C.4.C.3.g.
above for the required document types.

F.9 MONTHLY TASK ORDER COST REPORTS - (MAY 1999)

Monthly cost reports will be submitted by the Contractor, except for fixed price tasks, setting forth monthly and
cumulative (1) direct labor hours by categories as set forth in the task including subcontract hours, and (2) elements
of cost by direct loaded labor dollars, subcontracts, and other direct costs, etc., which have been incurred and/or
committed. Proprietary rate information should not be disclosed. The costs that have been committed but are
unpaid to date will be noted. Where cumulative amounts on the monthly reports differ from the aggregate amounts
contained in the request(s) for contract financing payments covering the same period, the Contractor must provide a
reconciliation of the difference as part of the monthly report. In these reports, the Contractor shall also make its
current assessment of completing the remaining work within the remaining funds. A graph shall be prepared by the
Contractor using the vertical axis for dollars and the horizontal axis for time that shows actual and projected rates of
expenditures for the Task Order. THE SUBMISSION OF THESE REPORTS DOES NOT RELIEVE THE
CONTRACTOR OF ITS RESPONSIBILITY UNDER THE LIMITATION OF COSTS OR FUNDS CLAUSES,
APPLICABLE TO EACH TASK ORDER AND IDENTIFIED IN SECTION I OF THIS CONTRACT. The Volpe
Center may require that the report be submitted in a designated format.

F.10 MONTHLY TASK ORDER PROGRESS REPORTS (MAY 1999)

A monthly progress report shall be submitted for all ongoing task orders. The Volpe Center may require that the
report be submitted in a designated format. At a minimum, the report will cover the following items:

A. The work performed during the previous month.

B. Significant findings, problems, delays, events, trends, etc. during the reporting period which result from or
affect the performance of the task order.

C. Detailed technical description of the work planned for the next reporting period.

D. Specific action requested of the Government to assist in the resolution of a problem or to effect the timely
progression of the task order.

E. An up-to-date schedule of the work performed and work to be performed under the task order. A chart
shall be presented reflecting planned project accomplishments versus actual accomplishments in terms of
time.

F.11 WARRANTIES (MAY 1999)

With respect to equipment or supplies acquired under this contract, title of which will pass to the Government, the
Contractor shall ensure that any warranties, together with rights to replacement, service, or technical assistance, shall
run to or automatically be assigned to the Government.

F.12 REPORTS OF WORK -- REPORT DISTRIBUTION (MAY 1999)

Nothing set forth herein regarding number of copies shall be construed as authority to disregard the provisions of the
clause of this contract entitled “Printing”.

A. Contract Progress Report:
1 copy CO or Administrative Contracting Officer (ACO)
1 copy COTR

12
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B. Monthly Task Order Progress Reports:

1 copy CO/ACO
1 copy COTR

1 copy task order COTR (as applicable)

C. Monthly Task Order Cost Reports:

1 copy CO/ACO
1 copy COTR

1 copy task order COTR (as applicable)

D. Technical Reports
The number of copies and recipients will be determined in each task order. The Contractor shall provide a copy of
the cover letter transmitting final submission of technical deliverables to the designated ACO.

F.13 CONTRACT PROGRESS REPORT (MAY 1999)

A.

A contractor, which has been awarded one or more task orders, shall provide monthly overall progress
reports. The progress reports shall be provided to the CO or his designee not later than the 15th of each
month. The reports shall be submitted in a designated format. The Government may require submission of
reports electronically in a format to be specified.

The monthly progress reports shall address all activity under the contract through the last day of the
previous month.

The monthly progress report shall contain the following information:

(1) A listing of all new task orders accepted for the preceding month, including, for each:

o

e Ao

S

Task order number and date of issuance;

Brief description of work covered by task order, including estimated hardware/software amounts
(if applicable);

Amount obligated under task order;

Total potential task order amount (including options);

Key milestones (including date of first and last deliverable);

Subcontractor information, if applicable (including name(s), classification of subcontractor (i.e.,
small, disadvantaged, large, etc.), type of effort being performed, estimated amount/percentage of
work to be done by subcontractor(s));

Type of task order (i.e., firm-fixed-price, cost-plus-fixed-fee, cost-plus-award-fee); and

Key personnel assigned to task order, including prime Contractor contact point and phone number
for task order.

A listing of all ongoing task orders (excluding those from paragraph (1) above) including:

Task order number and date of issuance;

Any modifications to the task order;

Summary of dollars expended to date per task order;

Estimated percentage of work yet to be completed on the

task order;

Progress in meeting subcontracting goals and performance measures under the task order (if
applicable); and

Any updates/revisions to the information provided under paragraph (c) (1) of this clause.

13
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3) A listing of all completed task orders, including:

a. Task order number and date of issuance;

b. Number and value of modifications issued for the task order;

c. Completion date of task order and whether or not inspection and acceptance has been performed
by Government;

d. Total dollar amount of task order, including modifications;

e. Success/failure in meeting subcontracting goals and performance measures under the task order
(if applicable);

f. Any updates/revisions to the information provided under paragraph (C) (1) or (C) (2) of this
clause; and

g. Status of performance evaluation comments.

@) Significant findings, problems, delays, events, trends, etc. during the reporting period which result
from or affect the performance of any task order and any perceived problems which affect the base
contract.

D. The data required in paragraphs (A) through (C) above, along with other relevant information required,

shall be subject to inclusion in a past performance database developed and maintained by the Government.

F. 14 DELIVERIES AND SCHEDULE

Title Deliverable

Task 1

Denver 2005 Data Analysis
and Report Schedule

e 90 days, following the receipt of funding.

Deliverables

e Draft Report, 30 days following completion of
DIA Socrates Test.

e Final Report, 60 days following completion of
DIA Socrates Test.

Task 2

System Expansion to 32
Beams Schedule

e 12 months, beginning upon receipt of funding.

Deliverables
e  Preliminary Design Review (PDR), 3 months
after receipt of funding.

e  Critical Design Review (CDR), 6 months after
receipt of funding.
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Task 3

System Software Upgrade

Schedule

12 months, beginning upon receipt of funding.

Deliverables

Preliminary Design Review (PDR), 3 months
after receipt of funding.

Critical Design Review (CDR), 6 months after
receipt of funding.

Task 4

Technical Risk Mitigation

Schedule

12 months, beginning upon receipt of funding.

Deliverables

Presentation of candidate set of risk reduction
steps, 6 months after receipt of funding.

Presentation of results of implementing risk
reduction steps, 12 months after receipt of
funding.

Task 5

Billboard Configuration

Schedule

12 months, beginning with approval of the PDR
for both Tasks C1 and C2.

Deliverables

System Status Review, 6 months after approval
to proceed.

Factory Acceptance Test (FAT) at the
contractor’s facility, 12 months after approval to
proceed.

Task 6

RIV Noise Reduction

Schedule

10 months, beginning with receipt of funding.

Deliverables

Presentation of noise reduction techniques and
initial assessment of their effectiveness, 5
months after receipt of funding

Presentation of measured/calculated
effectiveness of noise reduction techniques, 10
months after receipt of funding.
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Task 7 | WVAS Con Ops
Schedule
e 8 months, beginning upon receipt of funding
Deliverables
e  WVAS ConOps Description document, 8 months
after receipt of funding
Task 8 | Field Test Preparation
Schedule
¢ 3months, beginning with notification to proceed
Deliverables
e System Deployment Planning Meeting, upon
notification to proceed with task.
e Deployment Readiness Meeting, 3 months after
notification to proceed with task.
Task 9 | Project Management
Schedule
e 14 months, beginning upon receipt of funding
Deliverables
e Management Status Reports, monthly beginning
upon receipt of funding
e Program Status Briefings, 3, 6, 9, and 12 months
after receipt of funding.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 TAR 1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATON (OCT 1994)

A. The CO may designate Government personnel to act at the CO’s Technical Representative (COTR) to perform
functions under the contract such as review and/or inspection and acceptance of supplies and services, including
construction and other functions of a technical nature. The CO will provide a written notice of such designation to
the contractor within five working days after award or for construction, not less than five working days prior to
giving the contractor the notice to proceed. The designation letter will set forth the authorities and limitations of the
COTR under the contract.

B. The CO cannot authorize the COTR or any other representative to sign documents (i.e., contracts, contract
modifications, etc) that require the signature of the CO.

G.2 RESPONSIBILITY FOR CONTRACT ADMINISTRATION (DEC 1998)

Contracting Officer: The Contracting Officer (CO) has the overall responsibility for this contract. The CO alone,
without delegation, is authorized to take actions on behalf of the Government to amend, modify, or deviate from the
contract terms, conditions, requirements, specifications, details and/or delivery schedules. However, the CO may
delegate certain other responsibilities to his/her authorized representatives.

Administrative Contracting Officer: An Administrative Contracting Officer (ACO) may be designated by the
Contracting Officer. The duties of an ACO include but are not limited to: analyzing and making recommendations
on the Contractor's proposals, offers, or quotations upon request of the Contracting Officer and approving
Contractor's invoices in accordance with the terms of the contract.

Contracting Officer's Technical Representative: A Contracting Officer's Technical Representative (COTR) will be
designated by the Contracting Officer. The responsibilities of the COTR include but are not limited to: inspecting
and monitoring the Contractor's work; determining the adequacy of performance by the Contractor in accordance
with the terms and conditions of this contract; acting as the Government's representative in charge of work at the site
to ensure compliance with contract requirements in so far as the work is concerned; and advising the Contracting
Officer of any factors which may cause delay in performance of the work. The COTR does not have the authority to
make new assignments of work or to issue directions that cause an increase or decrease in the price of this contract
or otherwise affect any other contract terms.

Task Order Contracting Officer's Technical Representative: The Contracting Officer may designate a Task Order
Contracting Officer's Technical Representative (TOCOTR). The TOCOTR will perform the duties of the COTR in
connection with the technical oversight of an individual task order.

The Contracting Officer, Administrative Contracting Officer, and Technical Representatives are located at:

U.S. DOT/RITA/VOLPE CENTER
55 BROADWAY
CAMBRIDGE, MA 02142-1093

G.3 PAYMENTS UNDER COST REIMBURSEMENT CONTRACTS (MAR 2005)

A. One original and five copies of an invoice or contract financing requests shall be submitted, covering the amount
claimed to be due, services rendered, and cost incurred hereunder. Under ID/IQ contracts, separate invoices or contract
financing requests must be submitted for each task. However, all interim payment requests for tasks under the
contract must be submitted concurrently. The contractor shall submit a last interim invoice for each task order. This shall
include a complete list of invoices previously tendered under the task order. The last interim invoice shall consist of the
completion invoice (clearly identified in accordance with FAR 52.216-7) prior to the establishment of final annual
indirect rates. The last interim invoice shall be submitted within six (6) months of the task order’s physical completion. If
changes to this invoice become necessary as a result of Government review, the contractor shall submit a corrected last
interim invoice. The contractor shall submit this invoice, along with the contractor’s release form, DOT F 4220.4, to the CO,
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following the final adjustment of its annual indirect rates per FAR 52.216-7.

B. In addition to the information required by FAR 52.216-7 and FAR 52.232-25 incorporated by reference in
Section I, an invoice or contract financing payment request must meet the following requirements:

Consecutively number each interim payment request beginning with No. 1 for each task.

The voucher shall include current and cumulative charges by major cost elements such as direct labor, overhead,
subcontracts, and other direct costs. Cite direct labor hours incurred by the prime contractor and each subcontractor.
Other direct costs must be identified, e.g., travel, per diem, material, and equipment.

Requests for contract financing or invoices must clearly indicate the period of performance for which payment is requested
and the Volpe Center accounting information necessary to process payments. When contracts or task orders contain
multiple lines of accounting data, charges that cannot be assigned to a single line of accounting information should be
allocated based on the percentage of total dollars unless otherwise specified.

When the contractor submits vouchers on a monthly basis, the period covered by invoices or requests for contract financing
payments must be the same as the period for monthly progress reports reported under the contract or tasks. If, in
accordance with FAR 52.216-7, the contractor submits requests for invoices or contract financing payments more
frequently than monthly, one payment request per month must have the same ending date as the monthly progress report.

Pending settlement of the final indirect rates for any period, the contractor shall be reimbursed at billing rates approved by
the Cognizant Federal Agency (CFA). The contractor shall ensure that any change in the identity of the CFA responsible
for establishment of its indirect rate factors is made known to the Volpe Center CO. These rates are subject to appropriate
adjustments when revised by mutual agreement or when the final indirect rates are settled either by mutual agreement or
unilateral determination by the CFA (see FAR 42.704). In accordance with FAR 52.216-7, the contractor shall submit to
the CFA a proposal for final indirect rates based on the contractor’s actual costs for the period, together with all supporting
data. In addition, contractors are required by the CFA to submit billing rate proposals, usually no later than thirty (30) days
after the close of its fiscal year for the ensuing fiscal year to the CFA. Copies of the cover letter submitting the proposal
must be provided to the Volpe Center CO. The contractor’s failure to provide the rate proposal in a timely manner may
impact payment of financing requests and could ultimately result in suspension of the indirect expense portion. The
contractor shall provide copies of all rates established by the CFA to the Volpe Center CO. It is imperative that the CO be
provided signed copies of all rate agreements since these rate agreements must be in the possession of the Volpe Center
before any rates contained therein can be used by the contractor for cost reimbursement. The contractor should note that
absence of final rates determination does not relieve the contractor of its responsibility under the Limitation of Funds or
Limitation of Costs clauses to report in a timely manner to the CO when it has reason to believe its costs may exceed the
total estimated cost or funds allotted to the task order.

G.4 PAYMENT OF FEE - COST-PLUS-FIXED-FEE COMPLETION (DEC 1998)

A. Requests for provisional fee payment must be based on and be consistent with the information stated in the
contract or task financing request. However, the request must be submitted separately.

B. For term-type task orders, a portion of any fixed fee specified in the task order will be paid on a provisional basis.
The amount of such payments will be based on the ratio of direct professional labor hours expended during the
covered period to the direct professional labor hours specified in the task order. Direct professional labor hours
include only the labor categories specified for the task order such as engineers, scientists, technicians, statisticians,
and programmers and not administrative or support personnel such as company management, typists, and key punch
operators, even though such administrative personnel are normally treated as direct labor by the Contractor. At the
time of issuance, a term-type task order will state the requirements for earning full fixed fee by including one of the
following clauses:

(1) The total fee for each term-type task shall be payable upon acceptance of the work by the Government and upon

receipt of a written certification from the Contractor that the level of effort specified in the task order has been
expended.
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(2) The total fee for each term-type task shall be payable upon acceptance of the work by the Government and upon
receipt of a written certification from the Contractor that at least 90% of the level of effort specified in the task order
has been expended. If the Contractor provides less than 90% of the level of effort specified in the task order, the
fixed fee will be adjusted downward based on each hour not provided of the full level of effort specified. If the
Contractor has provided 100% of the level of effort specified in the task order and the cost incurred is below the
estimated cost, the Government may require the Contractor to provide additional effort up to 110% of the level of
effort specified in the task order until the estimated cost has been reached. However, this additional effort shall not
result in any increase in the fixed fee.

C. If a performance is considered satisfactory; the Government may make provisional fee payments subject to FAR
52.216-8 on the basis of percentage of work completed, as determined by the Contracting Officer for completion-
type tasks. The Contractor shall be required to complete the specified end product (e.g., a final report or working
system) within the estimated cost as a condition for payment of the entire fixed fee. In the event the work cannot be
completed within the estimated cost, the Government may require more effort without any increase in fee, provided
the Government increases the estimated cost. If the Government chooses not to increase the estimated cost, the fixed
fee payable will based on the Contracting Officer's determination of the percentage of completion of the specified
end product(s).

D. Provisional payment of fee will be subject to other relevant clauses of the contract including retainage.
G.5 PERFORMANCE EVALUATIONS (AUG 05)

A. Performance evaluations shall be done for each completed task order over $100,000 and for selected tasks for
lower amounts as determined by the Contracting Officer. Performance evaluations shall also be completed at least
annually for task orders that have a performance period in excess of one year. (The performance evaluation form
shown in Attachment J.1, or equivalent form, shall be used.)

B. The Contracting Officer or designee shall submit the completed evaluation to the Contractor for comment. The
Contractor shall have 30 days in which to respond. The Government will consider any comments provided by the
Contractor before finalizing the Performance Report and the Contractor’s comments will be attached to the Report.

G.6 VOUCHER REVIEW (MARCH 2003)

The Government may at its sole discretion utilize a contractor to review vouchers and supporting data submitted for
payment under the provisions of this contract. The contractor reviewing vouchers and supporting data will perform this
function in accordance with contract provisions which prohibit disclosure of proprietary financial data or use of such data
for any purpose other than to perform accounts payable services.

G.7 INCREMENTAL FUNDING OF TASK ORDERS (OCT 2001)

Pursuant to FAR 52.232-22, Limitation of Funds (APR 1984), incorporated by reference herein, task orders issued
under this contract may be incrementally funded.

A. When a term form task order is incrementally funded, the following clause will be set forth in full in the task
order:

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (TERM FORM)

(1) The amount available for payment for this incrementally funded task order is hereby increased from $

by § to § . The amount allotted to the estimated cost is increased from $ by § to
$ . The amount obligated for the fixed fee/award fee is increased from $ to$ . This
modification involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of this contract,
unless otherwise specified herein. The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to
cover the estimated costs only.

19



DTRTS57-05-R-20120

(2) The estimated level of effort applicable to the incremental funding provided herein is professional labor-
hours.

(3) The incremental funding provided herein is estimated to be adequate for services performed through

B. When a completion-type task order is incrementally funded, the following clause will be set forth in full in the
task order.

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (COMPLETION FORM)

(1) The amount available for payment for this incrementally funded task order is hereby increased from $

by $ to$ . The amount allotted to the estimated cost is increased from $ by $ to
$ . The amount obligated for the fixed fee/award fee is increased from $ to$ . This
modification involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of this contract,
unless otherwise specified herein. The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to
cover the estimated costs only.

(2) The incremental funding provided herein is applicable to the tasks and deliverables specified in

G.8 ORDERING (DEC 1998)

A. The Government will order any supplies and services to be furnished under this contract by issuing by mail,
facsimile, or electronically task orders on Optional Form 347 or an agency prescribed form. In addition to the
Contracting Officer, the following individuals are authorized ordering officers: Designated Administrative
Contracting Officers

B. A Standard Form 30 will be used to modify task orders.

C. An authorized company officer of the Contractor shall acknowledge receipt of each task order within three (3)
calendar days.

D. Each task order issued may incorporate the Contractor’s technical and/or cost proposals and will include an
estimated cost and fixed fee or award fee or a total fixed price in the case of a fixed price task order set forth as a
ceiling price. If the task order is incrementally funded, the amount available for payment and allotted to the task
will also be specified. The Limitation of Funds and/or the Limitation of Cost clauses will control notification
requirements when the Contractor has reason to believe it will experience an overrun of the estimated cost or
allocated funds specified in a cost reimbursable type task order.

E. Under no circumstances will the Contractor start work prior to the issue date of the task order unless specifically
authorized to do so by the ordering officer. Any work commenced prior to the date of authorization or task issuance
will be considered unauthorized and will not be subsequently ratified.

G.9 PAYMENT OF FIXED FEE - IDIQ (DEC 1998)

(a) The fixed fee specified in Section B of this contract represents the maximum fee that shall be paid under this
contract. This fee shall be paid, subject to any adjustment required by other provisions of this contract, in
installments at the time of each provisional payment for reimbursement of allowable cost. This clause addresses
payment of fixed fee for both term and completion form delivery orders.

(b) A fixed fee shall be established for each delivery order issued under this contract. The fixed fee established shall
be in direct ratio to the total contract fixed fee as the level of effort (direct man-hours) established in the delivery
order is to the total contract level of effort (direct man-hours). The amount of each installment payment of fixed fee
shall be in direct ratio of the total contract fixed fee as the net direct labor hours expended during the period is to the
total contract level of effort (direct man-hours).
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(c) Completion Orders. The Contractor is entitled to the full amount of fixed fee upon the acceptable completion of
the delivery order.

(d) Term Orders. No fee shall be paid under term form orders for hours not performed.

(e) Withholding. As provided in the clause entitled, Fixed Fee (FAR 52.216-8), the Contracting Officer hereby
withholds 15% of all fixed fee payable under the contract up to the stated maximum of $100,000. Invoices
submitted under the contract shall indicate fixed fee withheld.

(f) The terms of this clause and of FAR 52.216-8 apply to the total fixed fee specified in Section B of the contract
rather than to the individual orders placed hereunder.

G.10 TECHNICAL DIRECTION (AUG 1999)

Performance of the work hereunder shall be under the technical direction of a Technical Monitor (COTR). As used
herein, "technical direction" is limited to directions to the contractor which fill in details or otherwise complete the
general description of work set forth in the contract. This direction may not include new assignments of work, or
may not be of such a nature as to cause an increase or decrease in the estimated cost of the contract, or otherwise
affect any other provision of this contract.

G.11 ACCOUNTING AND APPROPRIATION DATA (MAY 1999)
Each individual task order shall specify the Accounting and Appropriation Data from which payment shall be made.
G.12 TRAVEL AND PER DIEM (JULY 2000)

Travel by air will be reimbursed at actual, not to exceed coach fare, Travel subsistence reimbursement will be
authorized under the rates and conditions of the Federal Travel Regulations and the Department’s Travel manual
(DOT 1500.6A). Per Diem will be reimbursed at actuals, not to exceed the per diem rates set forth in Federal
Property Management Regulations (FPMR) 41 CFR Chapter 101, Chapter 7, General Services Administration
(GSA) Bulletin FPMR A-40 Supp-(in effect at time of travel), or at said per diem rates regardless of actual cost,
whichever is in accordance with the contractor’s standard accounting practice or disclosure statement. The per diem
allowance shall not be allowed when the period of official travel is 12 hours or less during the same calendar day.
Travel by privately-owned vehicle will be reimbursed at the current GSA-approved mileage rate. If the contractor
incurs travel cost in excess of the amount shown in each task order, it is at its own expense.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 LEVEL OF EFFORT NOTIFICATION (DEC 1998)

A. The Contractor shall notify the Administrative Contracting Officer immediately in writing whenever it has reason
to believe that:

(1) The level of effort that the Contractor expects to incur under any term type task in the next 30 days, when added
to the level of effort previously expended in the performance of that task order, will exceed 75% of the level
established for that task order;

(2) The level of effort required to perform a particular task order will be greater than the level of effort established
for the task order.

B. Either the "Limitation of Cost" or the "Limitation of Funds" clause, depending on whether the task order is fully
funded or not, applies independently to each task order under this contract and nothing in this clause amends the
rights or responsibilities of the parties hereto under either of these two clauses. The notifications required by this
clause are separate and distinct from any specified in the "Limitation of Cost" or "Limitation of Funds" clause.

H.2 TYPE OF CONTRACT (DEC 1998)

(a) This is a cost-plus fixed fee contract in the “Completion” form in accordance with Federal Acquisition
Regulation 16.306 (d) (1). For this contract the period of performance is 5 years from the effective date of
award.

(b) The contractor shall maintain a job order cost accounting system that will accumulate costs incurred for
each Task Order separately. In submitting it’s vouchers/invoices for payment of cost incurred hereunder,
the Contractor shall list labor hours and other cost elements for each Task Order, then summarize to a
billing amount.

H.3 GPO PRINTING REQUIREMENT (DEC 1998)

All printing funded by this contract will be accomplished in conformance with Title 44, United States Code,
regulations of the Joint Committee on Printing, applicable provisions of appropriation acts, and applicable
regulations issued by the Government Printing Office and the Department of Transportation.

H.4 TASK ORDER LIMITATIONS (DEC 1998)

(a) The issuance of Task Order(s) (TO) hereunder does not relieve the Contractor of its responsibilities under Clause
52.232-22, Limitation of Funds, and/or FAR 52.232-20, Limitation of Costs. The applicable clause, Limitation of
Funds (LOF), for incrementally funded TOs and Limitation of Costs (LOC), for fully funded TOs apply to
individual TOs as well as to the contract as a whole.

(b) Costs incurred under a TO shall relate only to the performance of the work called for in that TO. The level of
effort or the funds allocated to a TO may not be applied to work under any other TO issued under the contract
without the written authorization of the Contracting Officer.

(¢) The term "TO" shall be substituted for "schedule wherever the word appears in FAR clauses 52,232-20,
Limitation of Cost, or 52.232-22, Limitation of Funds, as specified. In the event that fully funded work orders are
issued under a TO, the provisions of the appropriate clauses shall apply to each work order as if it were a TO.

H.5 ISSUANCE OF TASK ORDERS (OCT 2001)

(a) Under this contract, as firm work requirements materialize, within the period of performance set forth herein, and
within the funds allotted hereunder, the Contracting Officer will direct the Contractor to perform work as generally
described in Section C. The Contracting Officer will issue such directions to the Contractor in the form of Task
Orders (TOs). Prior to issuance of any TO, the Contracting Officer will discuss with the Contractor the work to be
performed, the timing thereof, and will negotiate the estimated cost thereof. In the event that agreement cannot be
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reached on the estimated v cost of any TO, the Contracting Officer may unilaterally determine the estimated cost of
that TO. In such event, the Contractor may seek relief or remedies as set forth in the Disputes clause. Except as
specifically provided herein, the Government makes no representation as to the number of Task Orders or the actual
amount of work, which will be assigned. The Contractor shall not perform any work hereunder nor incur any cost
hereunder, until it receives a specific Task Order signed by the Contracting Officer. Each Task Order will contain as
a minimum, the following:

1. Sequential number.

2. Type of Task Order Term or Completion

3. Statement of the problem.

4. Scope of work effort.

5. Reporting requirements.

6. Time schedule of performance.

7. Estimated level of effort to be expended.

8. Estimated cost.

9. Required signature.

10. Delivery, inspection and final acceptance points.
(b) If a Task Order will culminate in a report the TO will specify the type of report and format required.

H.6 SALES TAX EXEMPTION (DEC 1998)

(a) The Volpe National Transportation Systems Center, as part of the Department of Transportation, an agency of
the United States, is an exempt purchaser. Accordingly, all purchases of personal property by this organization are
exempt from state and local taxation.

(b) The Contractor will be provided with Tax Exemption certificates for the purpose of obtaining an exemption from
state sales tax for supplies purchased under this procurement (see each individual Task Order).

Notwithstanding the terms of the Federal, State, and Local taxes clause, if the Tax Exempt Certificate is not honored
by the state, the Contractor shall state separately on its invoices the amount of state sales tax, and the Government
agrees to either pay the amount of the tax to the Contractor or, where the amount of the tax exceeds $250.00, to
provide evidence necessary to sustain the exemption.

H.7 NON-PERSONAL SERVICES (DEC 1998)

A. No personal services as defined in Part 37 of the FAR shall be performed under this contract. No Contractor
employee will be directly supervised by the Government. All individual employee assignments and daily work
direction shall be given by the Contractor’s supervisor. If the Contractor believes any Government action or
communication has been given that would create a personal services relationship between the Government and any
Contractor employee, the Contractor shall promptly notify the Contracting Officer of this communication or action.

B. The Contractor shall not perform any inherently governmental functions under this contract. No Contractor
employee shall hold him or herself out to be a Government employee, agent, or representative. In all
communications with third parties in connection with this contract, Contractor employees shall identify themselves
as Contractor employees and specify the name of the company for which they work. In all communications with
other Government Contractors in connection with this contract, the Contractor employee shall state that they have no
authority to in any way change the contract and that if the other Contractor believes this communication to be a
direction to change their contract, they should notify the Contracting Officer for that contract and not carry out the
direction until a clarification has been issued by the Contracting Officer.
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C. The Contractor shall ensure that all of its employees working on this contract are informed of the substance of
this clause. Nothing in this clause shall limit the Government's rights in any way under any other provision of the
contract, including those related to the Government's right to inspect and accept the services to be performed under
this contract. The substance of this clause shall be included in all subcontracts at any tier.

H.8 MAXIMUM FEE/PROFIT (SEP 1999)

A. Contractors shall propose an appropriate rate of fee depending on the risk associated with a cost-plus-fixed-fee
contractual arrangement and the nature of the work in the task order. However, the proposed task order fixed fee
shall not exceed an amount that is the sum of (1) * percent of the prime Contractor’s labor and any resulting
direct cost expected to be incurred as a result of that labor** and any indirect cost applied and (2) * percent
of all other direct and indirect cost proposed for the task resulting from other than the prime Contractors effort.***
For term type tasks, an overall hourly fee will be determined by dividing the total fixed fee proposed by the direct
professional labor hours required.

B. Contractors shall propose an appropriate rate of available award fee depending on the risk associated with a cost-
plus-award-fee contractual arrangement and the nature of the work in the task order. In accordance with Paragraph
G.7, Payment and Consideration, the base fee shall be 0%. The proposed award fee available under the task order
shall not exceed an amount that is the sum of (1) * percent of the prime Contractor’s labor and any resulting
direct cost expected to be incurred as a result of that labor** and any indirect cost applied and (2) * percent
of all other direct and indirect cost proposed for the task resulting from other than the prime Contractors effort.***

C. For noncompetitive task orders issued on firm-fixed-price basis, Contractors shall propose an appropriate profit
based on the risk associated with that contract type and the nature of the work in the task order. The proposed profit
included in the firm-fixed-price shall not exceed an amount that is the sum of (1) * percent of the prime
Contractor’s labor and any resulting direct cost expected to be incurred as a result of that labor** and any indirect
cost applied and (2) * percent of all other direct and indirect cost proposed for the task resulting from other
than the prime Contractors effort.***

*To be filled in at the time of award of the contract, based on Contractor’s proposal, see Section L of this RFP.

** Administrative or support categories accounted for as direct in accordance with approved accounting system such
as secretarial support, word processing, and contract administration; and other direct cost such as travel incurred by
the prime Contractor, computer usage charges, and postage.

*** Generally equipment, materials, subcontracts, and any indirect cost applied and other direct cost incurred such
as subcontract administration.

H.9 DOT INFORMATION SECURITY REQUIREMENTS (APR 2003)
1. Access to Sensitive Information.

a.  Work under this contract may involve access to sensitive information, as described in paragraph d
below, which shall not be disclosed by the contractor unless authorized by the contracting officer.
To protect sensitive information, the contractor shall provide training to any contractor employee
authorized access to sensitive information and, upon request of the Government, provide
information as to an individual's suitability to have such authorization. Contractor employees
found by the Government to be unsuitable or whose employment is deemed contrary to the public
interest or inconsistent with the best interest of national security may be prevented from
performing work under the particular contract when requested by the contracting officer.

b. The contractor shall ensure that contractor employees are: (1) citizens of the United States of
America or an alien who has been lawfully admitted for permanent residence or employment
(indicated by immigration status) as evidenced by Immigration and Naturalization Service
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documentation; and (2) have background investigations in accordance with DOT Order 1630.2B,
Personnel Security Management.

The contractor shall include the above requirements in any subcontract awarded involving access
to Government facilities, sensitive information, and/or resources.

Sensitive Information is proprietary data or other information that, if subject to unauthorized
access, modification, loss or misuse could adversely affect national interest, conduct of Federal
programs, or privacy of individuals specified in the Privacy Act, but has not been specifically
authorized to be kept secret in the interest of national defense or foreign policy under an Executive
Order or Act of Congress.”

2. Information Technology (IT) Services.

a.

The contractor shall be responsible for IT security for all systems operated by or connected to a
DOT network, regardless of location. This includes any IT resources or services in which the
contractor has physical or electronic access to DOT's sensitive information that directly supports
the mission of DOT (e.g., hosting DOT e-Government sites or other IT operations). If necessary,
the Government shall have access to contractor and any subcontractor facilities, systems/networks
operated on behalf of DOT, documentation, databases and personnel to carry out a program of IT
inspection (to include vulnerability scanning), investigation and audit to safeguard against threats
and hazards to DOT data or IT systems.

Within 30 days of contract award, the contractor shall develop and provide to the Government for
approval, an IT Security Plan which describes the processes and procedures the contractor will
follow in performance of this contract to ensure the appropriate security of IT resources
developed, processed, or used under this contract. This Plan shall be written and implemented in
accordance with applicable Federal laws including: The Computer Security Act of 1987 (40
U.S.C. 1441 et seq.), the Clinger-Cohen Act of 1996, and the Government Information Security
Reform Act (GISRA) of 2000 and meet Government IT security requirements including: OMB
Circular A-130, Management of Federal Information Resources, Appendix 111, Security of
Federal Automated Information Resources; National Institute of Standards and Technology
(NIST) Guidelines; Departmental Information Resource Management Manual (DIRMM) and
associated guidelines; and DOT Order 1630.2B, Personnel Security Management.

The contractor shall screen their personnel requiring privileged access or limited privileged access
to systems operated by the contractor for DOT or interconnected to a DOT network in accordance
with DOT Order 1630.2B, Personnel Security Management and ensure contractor employees are
trained annually in accordance with OMB Circular A-130, GISRA, and NIST requirements with a
specific emphasis on rules of behavior.

The contractor shall immediately notify the contracting officer when an employee terminates
employment that has access to DOT information systems or data.

The contractor shall include the above requirements in any subcontract awarded for IT services.

IT means any equipment or interconnected system or subsystem of equipment used in the
automatic acquisition, storage, manipulation, management, movement, control, display, switching,
interchange, transmission, or reception of data or information and as further defined in OMB
Circular A-130 and the Federal Acquisition Regulation Part 2.

H.10 CONTRACTOR RESPONSIBILITY (DEC 1998)

The Contractor shall without additional expense to the Government, be responsible for all damage to persons or
property that occur as a result of its fault or negligence in connection with the prosecution of the work, and shall be
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responsible for the proper care and protection of work performed. Breakage or loss of office equipment or other
property including that of a Government employee, which may occur in or about the building as a result of a fault or
negligence in the Contractor's operations or fault or negligence in the actions of the Contractor's agent,
subcontractors or its employees shall be made good by the Contractor at its expense.

H.11 HANDLING OF DATA (MAY 1999)

A. The Contractor and any of its subcontractors in performance of this contract may have need for access to and use
of various types of data and information in the possession of the Government which the Government obtained under
conditions that restrict the Government's right to use and disclose the data and information, or which may be of such
a nature that its dissemination or use other than in the performance of this contract would be adverse to the interests
of the Government or other parties. Therefore, the Contractor and its subcontractors agree to abide by any
restrictive use conditions on such data and not to:

(1) Knowingly disclose such data and information to others without written authorization from the Contracting
Officer, unless the Government has made the data and information available to the public; nor

(2) Use for any purpose other than the performance of this contract that data which bears a restrictive marking or
legend.

B. In the event the work required to be performed under this contract requires access to proprietary data of other
companies, the Contractor shall obtain agreements from such other companies for such use unless such data is
provided or made available to the Contractor by the Government. Two copies of such company-to-company
agreements shall be furnished promptly to the Contracting Officer for information only. These agreements shall
prescribe the scope of authorized use or disclosure, and other terms and conditions to be agreed upon between the
parties. It is agreed by the Contractor that any such data, whether obtained by the Contractor pursuant to the
aforesaid agreement or from the Government, shall be protected from unauthorized use or disclosure to any
individual, corporation, or organization so long as it remains proprietary.

C. Through formal training in company policy and procedures, the Contractor agrees to make employees aware of
the absolute necessity to maintain the confidentiality of data and information, as required above, and further aware
of the sanctions which may be imposed for divulging either the proprietary data of other companies or data that is
obtained from the Government to anyone except as authorized. The Contractor shall obtain from each employee
engaged in any effort connected with this contract an agreement, in writing, which shall in substance provide that
such employee will not during his/her employment by the Contractor, or thereafter, disclose to others or use for
his/her own benefit or the future benefit of any individual any trade secrets, confidential information, or
proprietary/restricted data (to include Government "For Official Use Only") received in connection with the work
under this contract. The Contractor shall furnish a sample form of this agreement to the Contracting Officer
promptly after award.

D. The Contractor agrees to hold the Government harmless and indemnify the Government as to any cost/loss
resulting from the unauthorized use of disclosure of third party data or software by the Contractor, its employees,
subcontractors, or agents.

E. The Contractor agrees to include the substance of this provision in all subcontracts awarded under this contract.
The Contracting Officer will consider case-by-case exceptions from this requirement for individual subcontracts in
the event that

(1) The Contractor considers the application of the prohibitions of this provision to be inappropriate and unnecessary
in the case of a particular subcontractor;

(2) The subcontractor provides a written statement affirming absolute unwillingness to perform absent some relief
from the substance of this prohibition;

(3) Use of an alternate subcontract source would reasonably detract from the quality of effort; and

(4) The Contractor provides the Contracting Officer timely written advance notice of these and any other
extenuating circumstances.
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F. Except as the Contracting Officer specifically authorizes in writing, upon completion of all work under this
contract the Contractor shall return all such data and information obtained from the Government, including all
copies, modifications, adaptations, or combinations thereof, to the Contracting Officer. Data obtained from another
company shall be disposed of in accordance with the Contractor's agreement with that company, or, if the agreement
makes no provision for disposition, shall be returned to that company. The Contractor shall further certify in writing
to the Contracting Officer that all copies, modifications, adaptations or combinations of such data or information
which cannot reasonably be returned to the Contracting Officer (or to a company) have been deleted from the
Contractor's (and any subcontractor's) records and destroyed.

G. These restrictions do not limit the Contractor's (or subcontractor's) right to use and disclose any data and
information obtained from another source without restriction.

H. As used herein, the term "data" has the meaning set forth in Federal Acquisition Regulations, clause 52.227-14,
"Rights in Data - General," and includes, but is not limited to, computer software, as also defined in Clause 52.227-
14.

H.12 INSURANCE (FEB 2005)

The contractor shall comply with Section I, FAR Clauses 52.228-5 “Insurance-Work on a Government Installation” and
FAR 52.228-7, "Insurance-Liability to Third Persons." The contractor shall secure, pay the premiums for, and keep in force
until the expiration of this contract, and any renewal thereof, adequate insurance as provided below, such insurance to
specifically include liability assumed by the contractor under this contract. The contractor is responsible for providing
insurance of the following types and minimum amounts:

a. Workman's Compensation and Employees Liability Insurance as required by applicable statue, but
not less than $100,000.

b. Comprehensive bodily injury liability insurance with limits of not less than $500,000 for each
accident.

c. Property damage liability with a limit of not less than $100,000 for each accident.

d. Automotive bodily injury liability insurance with limits of not less than $200,000 for each person and

$500,000 for each accident, and property damage liability insurance, with a limit of not less than $40,000
for each accident.

Each policy of insurance shall contain an endorsement that any cancellation or material change in the coverage adversely
affecting the Government's interest shall not be effective unless the insurer or the contractor gives written notice of
cancellation or change to the CO at least 30 calendar days prior to the aforementioned actions. When the coverage is provided by
self-insurance, the contractor shall not change or decrease the coverage without the CO's prior approval.

A certificate of each policy of insurance shall be furnished to the CO within ten (10) days after notice of award certifying,
among other things, that the policy contains the aforesaid endorsement. The insurance companies providing the above
insurance shall be satisfactory to the Government. Notices of policy changes shall be furnished to the CO.

H.13 TRAVEL (MAR 2005)

Travel directly related to the performance of work in accordance with Section C shall not be permitted unless authorized
under a task order. All requests for travel must be approved by the job order initiator in writing in advance of travel taking
place. The actual costs for lodging, meals, and incidentals will be considered reasonable and allowable if they do not
exceed the maximum per diem rates in effect at the time of travel as set forth in the Federal Travel Regulations.

A written justification must be provided for higher amounts in special or unusual circumstances in accordance with the
FAR Subpart 31.205-46.Compensation for time in excess of eight hours a day is allowable only to the extent such
compensation conforms to established compensation practices throughout the contractor’s organization on non
Governmental work.
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SECTION I - CONTRACT CLAUSES

I.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

hitp.//www.dot.gov/ost/m60/tamtar

http://farsite. hill. af mil/vifr.htm

http://’www.arnet.gov/far

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.204-4
52.204-7
52.209-6

52.215-2
52.215-8
52.215-10
52.215-11

52.215-12
52.215-13
52.215-14

52.215-15
52.215-18

52.215-17
52.215-21

52.215.21

52.216-7

52.216-8
52.216-18

Definitions.

Gratuities.

Covenant Against Contingent Fees.

Restrictions on Subcontractor Sales to the Government
Anti-Kickback Procedures.

Cancellation, Rescission, and Recovery of Funds for Illegal
or Improper Activity.

Price or Fee Adjustment for Illegal or Improper Activity.
Limitation on Payments to Influence Certain Federal
Transactions.

Printed or Copied Double-Sided on Recycled Paper.
Central Contract Registration

Protecting the Government's Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment.

Audit and Records - Negotiation.

Order of Precedence - Uniform Contract Format.

Price Reduction for Defective Cost or Pricing Data.

Price Reduction for Defective Cost or Pricing Data
Modifications.

Subcontractor Cost or Pricing Data.

Subcontractor Cost or Pricing Data - Modifications.
Integrity of Unit prices

Alternate 1 ((OCT 1997)

Pension Adjustments and Asset Revisions

Reversion of Adjustment of Plans for Postretirement Benefits
(PRB) other than Pensions

Waiver of Facilities Capital Cost of Money.

Requirements for Cost or Pricing Data or Information Other
Than Cost or Pricing Data - Modifications.

Requirements for Cost or Pricing Data or Information Other
Than Cost or Pricing Data - Modifications.

Alternate 1 (OCT 1997)

Allowable Cost and Payment.

Fixed Fee.

Ordering

For the purpose of this clause the blank (s) are completed as follows:
(a)...Such orders may be issued from the date of Contract award. through five years

52.216-19

Order Limitations

For the purpose of this clause the blank (s) are completed as follows:
(a) ...in an amount of less than 2,500
(b) (1) Any order for a single item in excess of $5,000,000
(b) (2) Any order for a combination of items in excess of $5,000,000;
(b) (3) A series of orders from the same ordering office within (Not Applicable) days
(¢) .within ( Not Applicable) days after issuance

JUL 2004
APR 1984
APR 1984
JUL 1995
JUL 1995

JAN 1997
JAN 1997

JUN 2003
AUG 2000
OCT 2003

JAN 2005
JUN 1999
OCT 1997
OCT 1997
OCT 1997

OCT 1997
OCT 1997
OCT 1997

OCT 2004
OCT 1997

OCT 1997
OCT 1997

OCT 1997

DEC 2002
MAR 1997
OCT 1995

OCT 1995
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52.216-22 Indefinite Quantity OCT 1995
For the purpose of this clause the blanks are completed as follows
(d) contractor shall not be required to make deliveries under this
contract one year from the expiration date of the contract

52.217-8 Option to Extend Services NOV 1999
For the purpose of this clause the blanks(s) are completed
As follows: “30 calendar days before expiration of contract”

52.219-1 Small Business Representations MAY 2004
52.222-1 Notice to the Government of Labor Disputes FEB 1997
52.222-2 Payment of Overtime Premiums JUL 1990

For the purpose of this clause the blank (s) are completed as follows: (a) the use of overtime is authorized under this
contract if the premium does not exceed zero or the overtime premium is paid for work

52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards JUL 2005

Act - Overtime Compensation
52.222.21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans

of the Vietnam Era, and other Eligible Veterans DEC 2001
52.222-36 Affirmative Action for Workers with JUN 1998

Disabilities
52.222-37 Employment Reports on Special Disabled Veterans

Veterans of the Vietnam Era, and other Eligible Veterans DEC 2001
52.223-5 Pollution Prevention and Right-to-Know

Information AUG 2003
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.224-1 Privacy Act Notification. APR 1984
52.224-2 Privacy Act APR 1984
52.225.1 Buy American Act-Supplies JUN 2003
52.225-11 Buy American Act- Construction Materials Under

Trade Agreements JAN 2005
52.227-2 Notice and Assistance Regarding Patent and Copyright

Infringement APR 1996
52.227-3 Patent Indemnity APR 1984
52.227-12 Patent Rights-Retention by the Contractor (Long Form) JAN 1997
52.227-14 Rights in Data - General JUN 1987
52.227-14 Rights in Data - General (JUN 1987)

-- Alternate I JUN 1987
52.227-14 Rights in Data - General (JUN 1987) —

Alternate V JUN 1987
52-227-16 Additional Data Requirements JUN 1987
52-227-19 Commercial Computer Software-Restricted Rights JUN 1987
52-228-5 Insurance- Work on a Government Installation JAN 1997
52.228-7 Insurance - Liability to Third Persons MAR 1996
52.229-3 Federal, State, and Local Taxes APR 2003
52.230-2 Cost Accounting Standards APR 1998
52.230-3 Disclosure and Consistency of Cost Accounting Practices APR 1998
52.230-6 Administration of Cost Accounting Standards NOV 1999
52.232-9 Limitation on Withholding of Payments APR 1984
52.232-17 Interest JUN 1996

29



DTRTS57-05-R-20120

52.232-18
52.232-20

52.232-22

52.232-23
52.232-25
52.232.33

52.233-1

52.233-3

52.237-2
52.239-1
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2
52.243-2
52.244-2
52.244-2
52.245-5

52.245-19
52.246-25
52.249-6
52.249-14
52.251-1
52.253-1

Availability of Funds

Limitation of Cost

“Task Order is to substituted for “ Schedule where Appearing
Limitation of Funds

“Task Order “ is to substituted for “Schedule where appearing.

Assignment of Claims

Prompt Payment

Payment by Electronic Funds Transfer
Central Contractor Registration

Disputes

Alternate 1

Protest after Award

Alternate 1

Protection of Government Buildings, Equipment, Vegetation
Privacy of Security Safeguards

Notice of Intent to Disallow Costs

Penalties for Unallowable Costs

Certification of Final Indirect Costs
Bankruptcy

Changes - Cost-Reimbursement

Changes - Cost-Reimbursement -- Alternate [
Subcontracts

Subcontracts Alternate 11 (AUG 1998)
Government Property (Cost Reimbursement Time-And-
Material, or Labor-Hour Contract)
Government Property Furnished “As Is”
Limitation of Liability--Services

Termination (Cost-Reimbursement)
Excusable Delays

Government Supply Sources

Computer Generated Forms

APR 1984
APR 1984

APR 1984

JAN 1986
OCT 2003

OCT 2003
JUL 2002

DEC 1991
AUG 1996
JUN 1985

APR 1984
AUG 1996
APR 1984
MAY 2001
JAN 1997

JUL 1995

AUG 1987
APR 1984
AUG 1998
AUG 1998

MAY 2004
APR 1984
FEB 1997
MAY 2004
APR 1984
APR 1984
JAN 1991

II. TRANSPORTATION ACQUISITION REGULATION (48CFR CHAPTER 12) CLAUSES

NUMBER

1252.223-71
1252.237-70
1252.245-70

TITLE

Accident and Fire Reporting
Qualifications of Employees
Government Property Records

1.2 FAR 52.204-1 APPROVAL OF CONTRACT. (DEC 1989)

DATE

OCT 19%4
OCT 19%4
OCT 19%4

This contract is subject to the written approval of Chief, Acquisition Management Division, and shall not be binding

until so approved.

1.3 FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain

to occur, that could result in changes in the valuation of its capitalized assets in the accounting

records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations
or any other cost changes have occurred or are certain to occur as a result of a change in

ownership.
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(b) The Contractor shall -

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after

each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset
records maintained before each Contractor ownership change.

(c)The Contractor shall include the substance of this clause in all subcontracts under this contract that meet
the applicability requirement of FAR 15.408(k).

1.4 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS

(DEC 2004)

(a) Definitions. As used in this clause -

"Commercial item" has the meaning contained in the Federal Acquisition Regulation 2.101, Definitions.

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at
all tiers to incorporate, commercial items or non-developmental items as components of items to be
supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(M

(i1)
(i)

(iv)
V)

(vi)

52.219-8, Utilization of Small Business Concerns (May 2004)(15 U.S.C. 637 (d) (2) and (3)),
in all subcontracts that offer further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of
any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that
offer subcontracting opportunities.

52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246);

52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era,
and Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212(a));

52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793);
52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees
(Dec 2004) (E.O. 13201). Flow down as required in accordance with paragraph (g) of FAR
clause 52.222-39).

52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) (46
U.S.C. 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of
FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number
of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts
awarded under this contract.

L.5 TAR 1252.242-72 DISSEMINATION OF CONTRACT INFORMATION (OCT 1994)
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The Contractor shall not publish, permit to be published, or distribute for public consumption, any information, oral
or written, concerning the results or conclusions made pursuant to the performance of this contract, without the prior
written consent of the Contracting Officer. Two copies of any material proposed to be published or distributed shall
be submitted to the Contracting Officer.

1.6 TAR 1252.223-73 SEAT BELT USE POLICIES AND PROGRAMS (MAY 2005)

In accordance with Executive Order 13043, Increasing Seat Belt Use in the United States, dated April 16, 1997, the
contractor is encouraged to adopt and enforce on-the-job seat belt use policies and programs for its employees when
operating company-owned, rented, or personally-owned vehicles. The National Highway Traffic Safety
Administration (NHTSA) is responsible for providing leadership and guidance in support of this Presidential
initiative. For information on how to implement such a program or for statistics on the potential benefits and cost-
savings to your company or organization, please visit the Buckle Up America section of NHTSA’s website at
www.nhtsa.dot.gov. Additional resources are available from the Network of Employers for Traffic Safety (NETS),
a public-private partnership headquartered in the Washington, D.C. metropolitan area, and dedicated to improving
the traffic safety practices of employers and employees. NETS is prepared to help with technical assistance, a
simple, user friendly program kit, and an award for achieving the President’s goal of 90 percent seat belt use. NETS
can be contacted at 1-888-221-0045 or visit its website at www.trafficsafety.org.
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SECTION J - LIST OF ATTACHMENTS

Attachment 1.

CONTRACTOR PERFORMANCE REPORT
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

K.1 FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005)

(a) (1) If the clause at 52.204-7, Central Contractor Registration is included in this solicitation, paragraph (b) of this
provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the Offeror is currently registered in CCR, and has
completed the ORCA electronically, the Offeror may choose to use paragraph (b) instead of completing the corresponding
individual representations and certifications in the solicitation. The Offeror shall indicate which option applies by checking
one of the following boxes:

[ 1(@) Paragraph (b) applies.
[ 1 (i) Paragraph (b) does not apply and the Offeror has completed the individual
representations and certifications in the solicitation.

(b) The Offeror has completed the annual representations and certifications electronically via the Online Representations
and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information,
the Offeror verifies by submission of the offer that the representations and certifications currently posted electronically have
been entered or updated within the 12 months, are current, accurate, complete, and applicable to this solicitation (including
the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are
incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below /Offeror to insert
changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are
also incorporated in this offer and are current, accurate, and complete as of the date of this offer.

Any changes provided by the Offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted in ORCA.
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR
QUOTERS

L.1 FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The Offeror is
cautioned that the listed provisions may include blocks that must be completed by the Offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the Offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://’www.dot.gov/ost/m60/tamtar
http://farsite. hill. af mil/vifr.htm
http://'www.arnet.gov/far

52.204-6 Data Universal Numbering System (DUNS) Number. OCT 2003
52.214-34 Submission of Offers in the English Language. APR 1991
52.214-35 Submission of Offers in U.S. Currency. APR 1991
52.215-16 Facilities Capital Cost of Money. JUN 2003
52.232-38 Submission of Electronic Funds Transfer Information with Offer MAY 1999
52.237-10 Identification of Uncompensated Overtime OCT 1997

L.2 FAR 52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER
THAT COST OR PRICING DATA (OCT 1997) - ALTERNATIVE (OCT 1997)

(a) Submission of cost or pricing data is not required
(b) Provide information described below

L.3 FAR 52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a cost-plus-fixed-fee contract resulting from this solicitation.
L.4 FAR 52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from :

U.S DOT/RITA/Volpe Center
Attn: Orin D. Cook DTS-852
Ref: DTRS57-03-R-20048

55 Broadway

Cambridge MA 02142-1093

Fax: (617) 494-3024

E-mail Orin.Cook@volpe.dot.gov

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

L. S TECHNICAL PROPOSAL

Submission of a technical proposal is not required. By submission of a cost proposal and acceptance of the
Statement of Work the Contractor will demonstrate that they have a complete understanding of the task to be
performed.
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L.6 COST PROPOSAL INSTRUCTIONS

L.6.A Solicitation Documents

Offerors shall submit a completed (Section B.4 Services and Prices) and a Signed Standard Form 33 (Section A,
Page 1 of the solicitation); and Section K — Representations, Certifications, and Other Statements of Offerors, but
only if the Offeror has any changes to identify in its annual representations and certifications (See solicitation
provision K 1 page 35)

L.6.B Billing Rate Proposal

Offeror shall submit a billing rate proposal for the ensuing fiscal year which will include actual cost and other
supporting data as specified in FAR 52.216-7. The billing rate proposal will be submitted to DCAA for the required
annual audit.
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SECTION M - EVALUATION FACTORS FOR AWARD
Offerors proposal shall represent the Offeror’s response to the requirements of the RFP. Award will be based on an
acceptable, fair and reasonable cost proposal.
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ATTACHMENT J.1 - CONTRACTOR PERFORMANCE REPORT

CONTRACTOR PERFORMANCE REPORT

Host Agency: Report Type: Report Date: From: To:

Evaluating Organization: Contracting Office: Contract Number: Order Number:
TIN:

Contractor Name and Address: DUNS:
SIC/NAICS:
Commodity Code:
Contract Type:

Contract Award Date: Contract Expiration Date: Contract Value:

Description of Requirement:

RATINGS

Quality of Product or Service
O=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent 5=Outstanding

Rating:

Government Comments for Quality of Product or Service

Cost Control

O=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent 5=Outstanding
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Rating:

Government Comments for Cost Control

Timeliness of Performance
O=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent 5=Outstanding

Rating:

Government Comments for Timeliness of Performance

Business Relations
O=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent 5=Qutstanding

Rating:

Government Comments for Business Relations
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Subcontracts

Are subcontracts involved?

Government Comments for Comment on subcontracts

Contractor Key Personnel

Contractor Manager/Principal Investigator

Government Comments for Contractor Manager/Principal Investigator

Contractor Key Person

Government Comments for Contractor Key Person

Contractor Key Person

Government Comments for Contractor Key Person

Small Business Subcontracting Plan

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and
objectives, reporting and other aspects of the plan?

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation?

Government Comments for Comments on Small Business Subcontracting Plan

Small Disadvantaged Business Goals

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and
objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and
required notifications?

Government Comments for Meeting SDB Subcontracting Requirements

Customer Satisfaction

40



DTRTS57-05-R-20120

Small Business Subcontracting Plan

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and
objectives, reporting and other aspects of the plan?

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation?

Government Comments for Comments on Small Business Subcontracting Plan

Small Disadvantaged Business Goals

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and
objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and
required notifications?

Government Comments for Meeting SDB Subcontracting Requirements

Customer Satisfaction

Is/was the contractor committed to customer satisfaction?

Government Comments for Customer Satisfaction

Project Officer/COTR

Phone: Ext: Fax:
Internet Address:

Government Comments for Overall Comment

Contracting Officer
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Phone: Ext: Fax:
Internet Address:

Contractor Representative

Phone: Ext: Fax:
Internet Address:

Summary Ratings:

Quality of Product or Service Rating:
Cost Control Rating:

Timeliness of Performance Rating:
Business Relations Rating:

CONTRACTOR COMMENTS

Contractor's Comments for Quality of Product or Service

Contractor's Comments for Cost Control

Contractor's Comments for Timeliness of Performance

Contractor's Comments for Business Relations

Contractor's Comments for Comment on subcontracts

Contractor's Comments for Contractor Manager/Principal Investigator

Contractor's Comments for Contractor Key Person

Contractor's Comments for Contractor Key Person

Contractor's Comments for Comments on Small Business Subcontracting Plan

42



DTRTS57-05-R-20120

Contractor's Comments for Meeting SDB Subcontracting Requirements

Contractor's Comments for Customer Satisfaction

Contractor's Comments for Overall Comment

OMB CLEARANCE NO. 9000-0142
SOURCE SELECTION INFORMATION/CONFIDENTIAL
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